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Statement of Work (SOW) for the Assembly of the
AAV VTA-T525 Engine with Container
NSN 2815-01-490-0312

1.0 SCOPE. This SOW establishes, sets forth tasks and identifies the work efforts that shall be
performed by the Contractor in the assembly of the AAV VTA-T525 Engine, National Stock
Number (NSN) 2815-01-490-0312, hereafter referred to as the Built-up 525 Engine with
Container. This document contains minimum requirements to assembly the Built-up 525 Engine
with Container to Condition Code “A”. Condition Code “A” is defined as “serviceable/issuable
without qualification, new, used, repaired or reconditioned materiel which is serviceable and
issuable to all customers without limitations or restrictions, including materiel with more than six
months shelf-life remaining”.

1.1 Background. Assembly is defined as “all maintenance, administrative, and management
techniques necessary to combine all required manufactured parts to make a complete product.
This is accomplished through the acquisition of all necessary parts and assembly of those parts in
accordance with a known configuration to produce the completed product”.

2.0 APPLICABLE DOCUMENTS. The following documents herein form a part of this SOW to
the extent specified. Unless otherwise specified, the issues of these documents are those listed in
the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

2.2 Other Government Documents and Publications

Engineering Drawing 7004011 Washer, Lock-Spring, Helical

CAGE OMLM6

Engineering Drawing 7010026 Engine, Diesel, 525 HP

CAGE OMLM6

Engineering Drawing 7010027 Engine Assy, Diesel, 525 HP, Built-Up
CAGE OMLM6

Engineering Drawing 7010036 Engine, Diesel Specification for
CAGE OMLM6
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Engineering Drawing 7010058 Engine and Container

CAGE OMLM6

Engineering Drawing 7010389 Kit, Hardware, Power Plant Installation

CAGE OMLM6

Engineering Drawing 7010391 Kit, Hardware, Engine Components Replacement
CAGE OMLM6

Engineering Drawing 7010466 Engine, Built-up for Storage in Container

CAGE OMLM6

DoD 4000.25-1-M Military Standard Requisitioning and Issue

Procedures (MILSTRIP) Manual
Military Handbooks (For Guidance)
MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Specifications and Standards are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179
or on the Internet at http://www.dodssp.daps.mil. Copies of other Government documents and
publications required by Contractors in connection with specific SOW requirements shall be
obtained through the Contracting Officer: Contracts Department (Code 891), P.O. Drawer
43019, 814 Radford Blvd., Marine Corps Logistics Command, Albany, Georgia 31704-3019,
commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering
drawing, if applicable, shall be obtained from Supply Chain Management Center, Attn: (Code
566-1A), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS
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3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide all materials (except NSN 2815-01-470-3108 and 8145-01-141-2686), labor,
facilities, and services necessary to assemble two (2) Built-up 525 Engines with Containers.
Upon completion, the assembled Built-up 525 Engines with Containers shall be in Condition
Code “A” as specified by Engineering Drawings 7004011, 7010026, 7010027, 7010058,
7010389, 7010391, and 7010466, CAGE OMLMG6.

b. Be responsible for all structural, electrical, and mechanical requirements associated
with the assembly of the Built-up 525 Engines with Containers as specified by Engineering
Drawings 7004011, 7010026, 7010027, 7010058, 7010389, 7010391, and 7010466, CAGE
OMLMG6.

3.2 Detailed Tasks. The following tasks describe the different phases for the assembly of the
Built-up 525 Engines with Containers.

3.2.1 Phase I - Acquisition and Assembly. The Contractor shall perform all necessary functions
to acquire all required items to assemble two (2) Built-up 525 Engines with Containers in
accordance with Engineering Drawings 7004011, 7010026, 7010027, 7010058, 7010389,
7010391, and 7010466, CAGE OMLMS6. The Contractor shall be responsible for the acquisition,
management, storage, integration and assembly of all components. The acquisition of NSN 2815-
01-470-3108 and 8145-01-141-2686 will not be required of the Contractor, as it will be provided
by the Marine Corps. The assembly and delivery of the Built-up 525 Engines with Containers shall
not exceed the date listed in Appendix A.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the
Built-up 525 Engines with Containers shall be conducted in accordance with ANSI/ISO/ASQC
Q9001-2000, Quality Management Systems - Requirements. The Contractor shall correct any
deficiencies discovered.

3.2.3 Phase III - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of the items being
assembled under the terms of this SOW. The packaging requirements shall be in accordance
with Engineering Drawings 7010058 and 7010466, CAGE OMLM6, and the preservation
requirements shall be in accordance with Engineering Drawing 7010036, CAGE OMLM6,
paragraphs 5.1-5.4.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
c. The Marine Corps will be responsible for providing the Contractor with the

address(es) for shipment of the rebuilt equipment. The Contractor shall be responsible for
arranging for the shipment to the pre-designated site(s). The Marine Corps will be responsible
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for cost associated with the transportation of the subject equipment to and from the Contractors
facility.

3.3 Configuration Management

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the Contractor shall prepare
and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing RFD’s.

b. The creation and submission of RFD’s shall be accomplished using MEARS
CREATE software, which resides at a secure web site, https://mearswebl.redstone.army.mil.
For the purpose of gaining access to the web site, the Contractor shall request user-id and
password privileges from the Requiring Office identified in Block 6 of the applicable Contract
Data Requirements List. The Contractor shall direct technical or functional questions concerning
usage of MEARS CREATE software to the Requiring Office for guidance. The Contractor shall
notify the Requiring Office by electronic mail when completed MEARS RFDs are ready for
formal submission.

3.4 Quality Assurance Provisions

a. An evaluation of the Contractor’s quality of work, material provided and documents
written shall be subject to in-process review and inspection by Supply Chain Management
Center (SCMC) (Code 571), Albany, Georgia representative during contract performance.
Inspection may be accomplished at any work location. The SCMC (Code 571), Albany, Georgia
representative requires, at a minimum, two weeks notice of acceptance tests to allow for
sufficient time for the SCMC (Code 571), Albany, Georgia representative to witness the test.
Inspection by the SCMC (Code 571), Albany, Georgia representative of acceptance tests,
materials and associated list furnished hereunder does not relieve the Contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which may be
disclosed prior to final acceptance.

b. The Contractor shall provide and maintain a Quality System that, as a minimum,
adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality Management Systems -
Requirements. The Contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by the SCMC (Code 571), Albany, Georgia
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the Contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face contract
termination. Notwithstanding such inspection, it shall be the Contractor’s responsibility to
ensure that the entire system meets the performance requirements of this SOW.
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4.0 REPORTS. All reports shall be submitted in hard copy to Supply Chain Management
Center, Marine Corps Logistics Command, Attn: Code 571-1, 814 Radford Blvd., STE 20320,
Albany, Georgia 31704-0320, unless directed otherwise in a Contract Data Requirements List.

4.1 Production Status Report. A monthly Production Status Report shall be submitted
summarizing the progress and status of the Built-up 525 Engine with Container. As indicated by
Contract Data Requirements List AOO1 and Data Item Description DI-MGMT-81255, this report
shall provide statuses on percentages of hang-ons and fabricated items ordered and received,
production build status and delivery schedule, and reasons for delinquencies (if any) with
recommended recovery. It should be noted that this report shall be a means by which the
Contractor and the Marine Corps can team to help identify and resolve issues pertaining to the
Built-up 525 Engines with Containers. As such, the report or contact between the Contractor and
the Marine Corps does not have to be limited on a monthly basis if pressing issues arise with the
program.




SOW-07-PMM143-81401B-6 22 July 2004
APPENDIX A
Built-up 525 Engine with Container Delivery Schedule

Date Quantity Delivered
March 2005 2

Note: The above delivery schedule is contingent upon the Marine Corps delivering two (2) basic
525 engines by February 2005 to the Contractor. Any deviation to the delivery of the basic 525
engines by the Marine Corps could be reflected by a corresponding deviation in the delivery of
Built-up 525 Engines with Containers from the Contractor.
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